

Software details :

- Billing & Invoicing ((THIS CAN DE DONE ON LATER TIME /BUT THE SOFTWARE TO HAVE THE SPECIFICATION FOR THIS OPTION TO BE ADDED ON LATER)
- Purchase Orders (TO HAVE ORDERS TEMPLATE)
- Contract Management (THIS CAN DE DONE ON LATER TIME /BUT THE SOFTWARE TO HAVE THE SPECIFICATION FOR THIS OPTION TO BE ADDED ON LATER)
- Contractors
- Document / Photo Management
- Incident Reporting ((THIS CAN DE DONE ON LATER TIME /BUT THE SOFTWARE TO HAVE THE SPECIFICATION FOR THIS OPTION TO BE ADDED ON LATER)

QUOTATION Estimating (THIS CAN DE DONE ON LATER TIME /BUT THE SOFTWARE TO HAVE THE SPECIFICATION FOR THIS OPTION TO BE ADDED ON LATER)

- Job Scheduling
- Management
- Subcontractor Management
- Supplier Management (THIS CAN DE DONE ON LATER TIME /BUT THE SOFTWARE TO HAVE THE SPECIFICATION FOR THIS OPTION TO BE ADDED ON LATER)
- Timesheets
- CLIENT
- Jobs
- Mobile App
- Daily Logs(THIS CAN DE DONE ON LATER TIME /BUT THE SOFTWARE TO HAVE THE SPECIFICATION FOR THIS OPTION TO BE ADDED ON LATER)
- To-Do's (THIS CAN DE DONE ON LATER TIME /BUT THE SOFTWARE TO HAVE THE SPECIFICATION FOR THIS OPTION TO BE ADDED ON LATER)
- users

Dropbox Drive file integration.

Platform similar: www.buildtools.com or on easy format.

UNDER PROJECTS / JOB TO HAVE OPTION TO ADD JOBS/ PROJECT

UNDER EACH ADED JOB TO HAVE OPTION STAGE : START –ONE COLOUR / IN PROGRES ONE COLOUR / COMPLETED GREEN/ HAND OVER – BLUE

DOCUMENTS – ADD DOCUMENTS

PHOTOS / ADD PHOTOS/ TAKE PHOTOS

VALUE / AMOUNT / EXTRA = TOTAL FOR THE JOB

ADD THE JOB TO SPECIFIC CLIENT.

UNDER CLIENTS:

ADD CLIENTS

UNDER EACH CLIENT ADD ADDRESS AND CONTACT DETAILS FOR THE CLIENT.


QUOTES:


NEW QUOTE / ALLOCATE QUOTE TO SPECIFIC CLIENT / ADD PHOTO TO QUOTE / ADD DOCUMENTS TO QUOTE/ VALUE OF QUOTE

UNDER EACH QUOTE TO HAVE OPTION BUTTON QUOTE ACCEPTED / DECLINED/ WAIT TO BE ACCEPTD EACH ONE ON DIFERENT COLOR.

ON DASHBOARD

1. on dashboard graphic showing projects / job number completed in progres / delay .
 2. completed with green
 3. delay red







AND CHART WITH AMOUNT £ JOB COMPLETED / IN PROGRES/ DELAY/

DETAILS NOT including on software coloured in yellow at the top , just added the title on software not function (but software build in a way can those option added functionally to software later.

Regarding design / control panel the following sample:



			
		(software name)	
MOATBROOK (company name)			
MENU	MENU	MENU	MENU
DESIGN BY GAVRIL LOGHIN			

